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	Request Document

[bookmark: _Toc221199425]Part A – Request No EMHS202615699
[bookmark: _Toc221199426]Introduction
[bookmark: _Toc221199427]Background
The Armadale Health Service (AHS) electrical infrastructure has developed from 1929 to the present with public and private hospitals constructions which have changed the site’s Low Voltage (LV) and High Voltage (HV) designs and capacities.
The existing site transformers have been installed for over 25 years and are approaching the end of their useable economic life.  In addition, planning is currently underway to add a Mental Health Emergency Centre (MHEC) to the AHS campus. Site investigations have confirmed that the capacity of the electrical infrastructure must be upgraded prior to the MHEC being commissioned in 2028. Replacement and additional transformer units are therefore required, along with equipment to support the upgrade of the overall site HV electrical infrastructure.
EMHS is seeking to procure four (4) Kiosk Distribution Substations inclusive of Ring Main Units and Transformers as a component of a larger project to upgrade LV and HV Electrical infrastructure at AHS.
[bookmark: _Toc221199428]Submission of Offer
[bookmark: _Hlk142661748]Electronic Lodgement
The Respondent may submit their Offer electronically by uploading file(s) in an approved format (TWA Approved File Format) at www.tenders.wa.gov.au.
If uploading Offer file(s) at Tenders WA, the Respondent must ensure that:
a). the lodgement is made in accordance with the Tenders WA Terms of Use;
b). the Respondent is registered on Tenders WA to submit an offer electronically;
c). the Offer is lodged against the correct Request Number;
d). each file name is no more than 125 characters in length;
e). each file upload request is equal to or less than 100MB per upload request; and
f). each file is uploaded in one of the following TWA Approved File Formats:
Conditions regarding the submission of Offers (including late lodgement and mishandling) are contained in the Request Conditions.
[bookmark: _Toc221199429]Offer Validity Period
The Offer Validity Period is for a period of three (3) months.
[bookmark: _Toc221199430]Tenders WA
The Respondent may register (free) for the Tenders WA website to ensure that the complete Tender has been downloaded including any and all addenda.
[bookmark: _Toc221199431]Briefing
A non-mandatory briefing to Respondents will be conducted at:
Day:  Friday
Date: 13/02/2026 
Time:	9:00 AM Western Australia
Location: Armadale Health Service Engineering Department building B1.
The Respondent is requested to confirm its attendance by no later than 2:30 PM, Western Australia 11/02/2026 by contacting EMHS.FMContracts@health.wa.gov.au.
[bookmark: _Toc198970856][bookmark: _Toc221199432]Contact Persons
Different enquiries can be best dealt with by the most appropriate contact, shown below.
The Respondent must not contact any other person within Government or any consultant engaged in relation to this Request to discuss this Request.
Contractual and Routine Enquiries:
Name: 	Vivian Hendricks	
Title:	Procurement and Contract Manager
Telephone: 	 (08) 9224 3716 	
E-mail: 	  Vivian.Hendricks@health.wa.gov.au	
[bookmark: _Toc198970857]Advice on Delivering Offers:
Name:	Tendering Services
Telephone:	(08) 6551 2345
[bookmark: _Toc221199433]Request Conditions
[bookmark: _Hlk142572574]The “Request Conditions” are contained in the Part A of the Request Conditions and General Conditions of Contract [July 2025] located at www.wa.gov.au/government/publications/request-conditions-and-general-conditions-of-contract-july-2025 and contain important provisions regarding the nature of this Request and the consequences of the Respondent submitting an Offer. The Respondent is deemed to have read and considered the Request Conditions prior to submitting an Offer.
[bookmark: _Toc221199434]
Selection Process
[bookmark: _Toc221199435]Selection Process
Achieving Value for Money is a key Western Australian Procurement Rule. It ensures that when purchasing Goods and/or Services, State Agencies achieve the best possible outcome, for every dollar spent, by assessing the costs and benefits of, and the risks inherent in, an Offer, rather than simply selecting the lowest Offered Price.
In determining value for money, the Contract Authority or Customer will:
a). apply relevant Western Australian Procurement Rules and Government policies and priorities, including those referenced in the Western Australian Social Procurement Framework, to the assessment of Offers;
b). require Offers to meet the Pre-Qualification Requirements in Section 3 in Part B;
c). assess Offers against the Compliance and Disclosure Requirements in Section 4 in Part B;
d). assess Offers against the Qualitative Requirements in Section 5 in Part B; 
e). assess Offers against the Insurance Requirements in Section 6 in Part B; and
f). assess the Offered Prices, which includes assessing the Offered Price and Pricing Requirements in Schedule 3.
The determination of value for money will require a consideration of all of the above factors and any other matters that the Contract Authority or Customer considers relevant.
[bookmark: _Toc221199436]Western Australian Procurement Rules and Government Policies
[bookmark: _Hlk70077462][bookmark: _Hlk70076375]The following apply to this Request:
a). The Western Australian Procurement Rules, as applicable
The Western Australian Procurement Rules can be viewed at and downloaded from wa.gov.au.
b). The WA Buy Local Policy 2022
The WA Buy Local Policy 2022 can be viewed at and downloaded from wa.gov.au.
c). Western Australian Industry Participation Strategy (WAIPS)
The WAIPS can be viewed at and downloaded from wa.gov.au.
[bookmark: _Toc221199437]Supplier Debarment Regime
In January 2022, the Western Australian supplier debarment regime commenced operation. The debarment regime establishes grounds and processes through which a supplier can be excluded (by suspension or debarment) from supplying goods, services and works to State Agencies. The regulatory scheme is established under Part 7 of the Procurement Act 2020 and the Procurement (Debarment of Suppliers) Regulations 2021. Further information about the regulatory scheme is available from wa.gov.au and Tenders WA.
Unless operation of the Procurement (Debarment of Suppliers) Regulations 2021 has been excluded, the Contract Authority or Customer must exclude from consideration any Offer received from a Respondent who is suspended or debarred, and any Offer which includes a subcontracting arrangement with a suspended or debarred subcontractor.
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Part A	Respondent to Read and keep this Part	Part A

[bookmark: _Toc221199438]Schedule 1 - Customer Contract Details
	1. Customer
	The Customer is specified on the front page of this Request.

	2. The Term of the Customer Contract
	The Term will commence on the Commencement Date and will expire when the Services have been supplied in accordance with Clause 6 of the General Conditions.

	3. Commencement Date
	The Customer will notify the Contractor of the Commencement Date in the Letter.

	4. Price Variation
	The Price is fixed for the Term.

	5. Public and Products Liability
	Public and products liability insurance covering the legal liability of the Contractor and the Contractor’s Personnel arising out of the Goods and / or Services for an amount of:
a) not less than [$20 million] for any one occurrence; 
b) unlimited in the number of occurrences happening in any one period of insurance for public liability; and 
c) limited in the annual aggregate to [$20 million] for products liability for all occurrences in any one period of insurance.
The monetary values in this Item are specified by reference to each twelve-month period of insurance during which the Contractor is required to maintain insurance under the Customer Contract. If the Contractor holds insurance which specifies a period of insurance other than annual cover, the policy must provide coverage that is at least equivalent to or greater than the level of cover specified in this Item.
The Contractor’s public and products liability insurance cover must include cover for the indemnification of the Customer as principal to the extent of its liability arising out of the Goods and/or Services.

	6. Professional Indemnity
	Professional indemnity insurance covering the civil liability of the Contractor and the Contractor Personnel under the Customer Contract, arising out of a breach of professional duty in the performance of the Services under the Customer Contract for an amount not less than $5 million for any one claim and in the annual aggregate, with a provision of one automatic reinstatement of the full sum insured in any one period of insurance.
Any monetary value(s) in this Item are specified by reference to each twelve-month period of insurance during which the Contractor is required to maintain insurance under the Customer Contract. If the Contractor holds insurance which specifies a period of insurance other than annual cover, the policy must provide coverage that is at least equivalent to or greater than the level of cover specified in this Item.
The Contractor’s professional indemnity insurance must include cover commonly described as cover for:
a) fraud and dishonesty;
b) defamation;
c) intellectual property infringement;
d) loss of or damage to documents, data and electronic records;
e) breach of Australian Consumer Protection Legislation; and
f) vicarious liability for acts of agents and consultants.
The reference to “Australian Consumer Protection Legislation” in this Item means the Competition and Consumer Act 2010 (Cth), Corporations Act 2001 (Cth), National Consumer Credit Protection Act 2009 (Cth) or similar legislation enacted for the protection of consumers, within any Australian jurisdiction.

	7. Workers’ Compensation
	Workers’ compensation insurance in accordance with the provisions of the Workers’ Compensation and Injury Management Act 2023 (WA) (the WCIM Act).
The insurance policy must include:
a) common law liability cover for an amount of not less than $50 million for any one event in respect of workers of the Contractor; and
b) principal’s indemnity cover (by policy extension or otherwise), covering any claims or liability that may arise under the principal’s indemnity described in section 217 of the WCIM Act. 

	8. Contract Management Requirements
	Customer’s Representative 
Garry Seymour
Senior Project Manager
Customer’s address and email details
Level 3, D Block, 
Wellington Street, 
PERTH WA 6004
garry.seymour@health.wa.gov.au 

	9. Confidential Information
	The Contractor must not use or disclose the Customer’s Confidential Information except as permitted under clause 24.2 (Confidentiality) of the General Conditions.

	10. Police Clearance
	Clause 18.4 of the General Conditions applies.

	11. Intellectual Property Owner
	Clause 23.1 (a) of the General Conditions applies. 


	12. Working Papers
	Clause 23.1 (e) of the General Conditions applies.
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Part A	Customer Contract Details - Respondent to read and keep this Part A

[bookmark: _Toc221199439]Schedule 2 - Specification / Statement of Requirements
1. [bookmark: _Toc221199440]Statement of Requirements
EMHS is seeking to procure four (4) Kiosk Distribution Substations inclusive of Ring Main Units and Transformers as a component of a larger project to upgrade both the High Voltage (HV) and Low Voltage (LV) electrical infrastructure at the Armadale Health Service (AHS) (the Site).
[bookmark: _Toc221199441]Background Information
The existing AHS site transformers have been installed for over 25 years and are approaching the end of their useable economic life.  In addition, planning is currently underway to add a Mental Health Emergency Centre (MHEC) to the Site. Investigations have confirmed that the capacity of the electrical infrastructure must be upgraded prior to the MHEC being commissioned in 2028.  Replacement and additional transformer units are therefore required, along with equipment to support the upgrade of the overall site HV and LV electrical infrastructure.
[bookmark: _Toc221199442]Specification
[bookmark: _Toc221199443]Project Details 
The Contractor must deliver the works as described within this specification and the Armadale Health Services High Voltage Electrical Upgrades – High Voltage / Low Voltage Substation Kiosk Specification Document number: LCE104214-SP-E-00001 (Kiosk Specification) (Attachment A) pertaining to the Design, Supply, Delivery and Commissioning of the High Voltage / Low Voltage Substation Kiosks inclusive of the following -
3.1.1 Design
· Design of High Voltage Substation Kiosks in accordance with the Kiosk Specifications.
· Documentation is to be provided in line with the Hold Point process referred to in the Kiosk Specifications  Point # 2.2. 
3.1.2 Supply
· Supply of the equipment in accordance with the Kiosk Specifications and Warranty requirements as per Point 3.8 of this Schedule 2 - Specification / Statement of Requirements. 
3.1.3 Commissioning
· Undertake all testing and commissioning tasks, including the provision of all required Certificates of Compliance and installation manuals, in accordance with the Kiosk Specifications – Section 8 – Inspection and Testing.
· Give sufficient notice so that all testing may be witnessed by the Consulting Engineer.
· Note that payment of the contract value shall not become due and payable unless and until the certified test results showing that the plant complies with the specification and that the manufacturer's guarantees are within the tolerances specified, have been received by the Client and Consulting Engineer.
· Note that during testing, all equipment damaged as a result of incorrect installation work must be replaced.
· Note that all test Certificates and Certificates of Compliance and including copies of installation manuals must be provided on completion.
3.1.4 Delivery
· Delivery of the equipment is to be in accordance with the Kiosk Specifications Point 3.4 Package and Delivery.
· Two weeks prior the kiosk dispatch the Contractor shall provide details of proposed equipment and material packaging to be used for review and approval.
· The Contractor shall allow for storage of the kiosk equipment should delivery and transport to the Site of the kiosks be delayed.
· Delivery shall be evidenced by way of written confirmation from the nominated EMHS officer tasked with receiving the goods.
[bookmark: _Toc221199444]Standards
The following standards are referred by and/or form part of this Specification.
	Code
	Description

	AS 1214 
	Hot-dipped galvanised coatings on threaded fasteners

	AS/NZS 1170.4 
	Structural design actions - Earthquake actions in Australia 

	AS/NZS 1554 
	Structural steel welding (including all relevant parts)

	AS 1580 
	Paints and related materials - Methods of test - Introduction and list of methods 

	AS 1627 
	Set Metal Finishing - Preparation and pre-treatment of surfaces

	AS 1767 
	Insulating liquids 

	AS 1882 
	Earth and bonding clamps 

	AS 1931.1 
	High-voltage test techniques - Part 1: General definitions and test requirements 

	AS 1931.2 
	High-voltage test techniques - Part 2: Measuring systems 

	AS/NZS 2053 
	Set Conduit and fittings for electrical installations set 

	AS 2067 
	Substations and high voltage installations exceeding 1 kV a.c. 

	AS/NZS 2081 
	Electrical protection devices for mines and quarries 

	AS/NZS 2312 
	Guide to the protection of structural steel against atmospheric corrosion using protective coatings (including all relevant parts) 

	AS 2629 
	Separable insulated connectors for power distribution systems above 1 kV 

	AS 2650 
	Common specifications for high-voltage switchgear and control gear standards (IEC 60694, Ed.2.2(2002) MOD) 

	AS/NZS 2700 
	Colour standards for general purposes 

	AS 2791 
	High-voltage switchgear and control gear - Use and handling of sulphur hexafluoride (SF6) in high-voltage switchgear and control gear

	AS/NZS 3000
	Electrical Installations (known as the Australian/New Zealand Wiring Rules)

	ASAS/NZS 3008
	Electrical installations - Selection of cables Part 1 - Cables for alternating voltages up to and including 0.6/1 kV

	AS 3756
	Paints for steel structures (including all relevant parts)

	AS 4436
	Guide for the selection of insulators in respect of polluted condition

	AS 4680
	Hot-dipped galvanized coatings (zinc) on fabricated ferrous articles

	AS 60038
	Standard voltages

	AS 60044.1
	Instrument transformers Part 1: Current transformers (IEC 60044-1 Ed.1.2 (2003) MOD)

	AS 60044.2
	Instrument transformers – Part 1: Inductive voltage transformers

	AS 60044.5 
	Instrument transformers – Part 5: Capacitor voltage transformers 

	AS 60060.3 
	High-voltage test techniques - Definitions and requirements for on-site testing 

	AS/NZS 60137 
	Insulated bushings for alternating voltages above 1000 V (IEC 60137, Ed. 5.0 (2003) MOD) 

	AS/NZS 60265.1 
	High-voltage switches - Switches for rated voltages above 1 kV and less than 52 kV 

	AS 60270 
	High-voltage test techniques - Partial discharge measurements 

	AS 60529 
	Degrees of protection provided by enclosures (IP Code) 

	AS/NZS IEC 60947 (Series)
	 Low Voltage Switchgear and Control Gear 

	AS/NZS 61000.3.6 
	Electromagnetic compatibility (EMC) - Limits - Assessment of emission limits for distorting loads in MV and HV power systems (IEC 61000-3- 6:1996)

	AS/NZS 61439 (Series)
	 Low-voltage switchgear and control gear assemblies 

	AS 62271 
	High-voltage switchgear and control gear 

	AS 62271.1 
	High-voltage switchgear and control gear - Common specifications 

	AS 62271.100 
	High-voltage switchgear and control gear - High-voltage alternating-current circuit-breakers (IEC 62271-100, Ed. 1.2 (2006) MOD) 

	AS 62271.102 
	High voltage switchgear and control gear - Alternating current disconnectors and earthing switches (IEC 62271-102, Ed.1.0(2003) MOD) 

	AS 62271.200 
	High-voltage switchgear and control gear Part 200: A.C. metal-enclosed switchgear and control gear for rated voltages above 1 kV and up to and including 52 kV (IEC 62271-200, Ed. 1 (2003) MOD) 

	 AS 62271.201 
	High-voltage switchgear and control gear Part 201: AC insulation-enclosed switchgear and control gear for rated voltages above 1 kV and up to and including 52 kV 

	AS 62271.202 
	High-voltage switchgear and control gear Part 202: High-voltage/low voltage prefabricated substation

	AS 62271.203 
	High-voltage switchgear and control gear - Gas-insulated metal-enclosed switchgear for rated voltages above 52 kV 

	AS 62271.301 
	High voltage switchgear and control gear Part 301: Dimensional standardization of terminals 

	AS 60076.1 
	Power Transformers Part 1: General (IEC 60076-1, Ed.3.0 (2011) MOD)

	IEC 60376 
	Specification and acceptance of new sulphur hexafluoride 

	IEC 60480 
	Guidelines for the checking and treatment of sulfur hexafluoride (SF6) taken from electrical equipment and specification for its re-use 

	IEC 61810-1 
	Electromechanical elementary relays (Set) 

	IEC 62271.105 
	High-voltage switchgear and control gear - Alternating current switch-fuse combinations for rated voltages above 1 kV up to and including 52 kV 

	ENA EG1 
	Substation Earthing Guide 

	IEC 62975 
	Natural esters – Guidelines for maintenance and use in electrical equipment


[bookmark: _Toc221199445]Codes and Standards
The works shall comply with the following statutory requirements: 
· Electricity Corporation Act 2005 
· Electricity Act 1945; 
· Occupational Safety and Health Act 1984.
· Occupational Safety and Health Regulations 1996.
·  Electrical (Licensing) Regulations 1991;
· The local and national Electricity Acts, Rules and Regulations.
· Work Health and Safety Welfare Act and Regulations.
· Electricity Supply Authority Service Rules and Conditions of Supply.
· Federal, State and Local Government Building Acts and Regulations.
· All other relevant statutory requirements;
[bookmark: _Toc221199446]Information To Be Provided
Ring Main Unit 
· General arrangement drawings of the RMU offered including details of the HV cable terminations.
· Type test certificates for the RMU offered, or RMU of similar design and rating.
· Short circuit test details for equipment of similar design and rating.
· Erection, testing and maintenance information - the following information with particular reference to the equipment being supplied to this specification shall be provided: 
· A comprehensive description of the plant, its construction, operation and performance capabilities. 
· A tabulation of the guaranteed electrical and mechanical performance characteristics of the equipment.
· Detailed procedure for receiving, handling and storage. 
· Pre-energisation checks on components and assemblies. 
· Repair procedures for surface coatings. 
· Special precautions during disassembly and reassembly.
· Relevant special requirements for reassembly (e.g. nut/bolt tensions, crimp connections, welding, etc.) 
Distribution Transformer 
· General arrangement drawings of the transformers offered including details of the HV cable elbow connectors and LV terminal palms. 
· Type test certificates for the transformers offered, or transformers of similar design and rating. 
· Typical loading curves (for loading transformers in accordance with AS 60076.7 for oil-immersed power transformers). 
· Typical loading curves (for loading transformers in accordance with AS 3953 for dry-type power transformers). 
· Short circuit test details for equipment of similar design and rating. 
· A tabulation of the guaranteed electrical and mechanical performance characteristics of the equipment.
· Transformer ancillary equipment model numbers and datasheets. 
· Detailed procedure for receiving, handling and storage of transformer. 
· Detailed procedure for receiving, handling and storage, and required specification of transformer oil. 
Low Voltage Main Switchboard 
· General arrangement drawings of the Low Voltage Main Switchboard offered including details of the LV cable terminations
· Type test certificates for the Low Voltage Main Switchboard offered, or one of similar design and rating. 
· Short circuit test details for equipment of similar design and rating. 
· Erection, testing and maintenance information - the following information with particular reference to the equipment being supplied to this specification shall be provided: 
· A comprehensive description of the plant, its construction, operation and performance capabilities. 
· A tabulation of the guaranteed electrical and mechanical performance characteristics of the equipment. 
· Detailed procedure for receiving handling and storage. 
· Pre-energisation checks on components and assemblies. 
· Repair procedures for surface coatings. – Special precautions during disassembly and reassembly (including bushings). 
· Relevant special requirements for reassembly (e.g. nut/bolt tensions, crimp connections, welding, etc.) 
Substation Kiosk Enclosure 
· General plans, elevations, sections, and other relevant dimensions. 
· Cable entry and exit details.
· Location and swing of panels / doors.
· IP rating of offered kiosk enclosure
[bookmark: _Toc221199447]Workshop Drawings
Construction Workshop Drawings for Review. 
Requirement: Supply construction workshop drawings detailing the following items for each HV/LV substation kiosk: 
· A fully dimensioned general arrangement drawing for each substation kiosk with the location of all fittings, enclosure panels showing: 
· General plans, elevations, sections, and other relevant dimensions.
· Centre-lines and centre of gravity. 
· Electrical clearances. 
· Location of lifting points (with maximum sling angle identified) & any associated lifting equipment required. 
· Jacking, towing and tie down points. 
· Maximum safe slope identified which the kiosk can ascend/descend. 
· Cable gland plate and gland details. 
· Cable entry and exit details. 
· An electrical clearance table. 
· Location and swing of panels / doors. 
· A drawing showing the name plate and labelling for each equipment. 
· IP rating. 
· Comprehensive user guides. 
· Special precautions during disassembly and reassembly. 
· Repair procedures for surface coatings. 
· Equipment and kiosk earthing details including proposed bonding and fixing methodology
[bookmark: _Toc221199448]Configuration
The system shall not contain any pressurised gas for breaking, disconnection or insulation medium, and shall be totally SF6-free. The RMU shall be extendable to allow the installation of an additional breaker/switch disconnector of equal rating in the future. The kiosk shall be large enough for the future configuration. The kiosk shall be high enough to fit future breaker/switch disconnector/fuse switch disconnector/ protection relays.

	Technical Parameter 
	Unit Isolator Earth Switch
	Circuit Breaker
	Isolator
	Earth Switch

	System Highest Voltage 
	kV (rms)
	24
	24
	24

	Normal System Voltage 
	kV (rms)
	22
	22
	22

	Frequency 
	Hz
	50
	50
	50

	Lightning Impulse Withstand Voltage 
	kV (peak)
	125
	125
	125

	Power Frequency Withstand Voltage (1 Minute) (rms) 
	kV-min (rms)
	60
	60
	50

	Fault Making Capacity 
	kA (peak)
	50
	50
	50

	Short Circuit Withstand Current 
	kA
	20
	20
	20

	Short Circuit Withstand Duration 
	Sec
	3
	3
	3

	Load breaking capacity / Rated Current 
	A
	630
	630
	

	Busbar current rating 
	A
	630
	630
	

	Load breaking capacity / Rated Current 
	A
	630
	630
	

	Busbar current rating 
	A
	630
	630
	

	Minimum number of mechanical switching operations at no load 
	No
	10,000
	1,000
	1,000

	Minimum number of mechanical switching operations at rated short circuit current 
	No
	1,000
	1,000
	

	Minimum number of mechanical switching operations at rated short circuit current 
	No
	5
	5
	5

	Auxiliary Equipment 
	
	
	
	

	Remote Motorized Operation 
	
	Yes
	Yes
	No

	Auxiliary Contacts 
	
	2 NO – 2NC
	2 NO – 2NC
	2 NO – 2NC

	Voltage / Cable Live Indicator 
	
	Yes
	Yes
	

	Test Box 
	
	Yes
	Yes
	

	Current Transformers
	Protection
	Yes, including core balance type for earth fault protection
	No
	No

	
	Other
	No
	Yes – Fault Passage Indication
	No

	Protection Relay 
	
	Yes
	No
	No

	Fault Passage Indication 
	
	No
	FLAIR 23DM
	No



[bookmark: _Toc221199449]Low Voltage Main Switchboard
The LV compartment of the kiosk shall house the below:
· 1600 A LV Main Circuit Breaker panel 
· Lighting and Smal Power Distribution Board 
· HV Remote Control and Mimic Pane
Performance Characteristics
The requirements apply to the new 1600 A LV main circuit breaker panel for the below kiosks: 
· 1 MVA, Kiosk 1 at Substation 1 Leschen. 
· 1 MVA, Kiosk 2 at Substation 1 Leschen.
· 1 MVA, Kiosk 1 at Substation 2 Central Plant. 
· 1 MVA, Kiosk 2 at Substation 2 Central Plant.
	Technical Parameter
	

	Applicable standards 
	AS/NZS 61439 

	Rated Voltage 
	415 V 

	Phases 
	3phase + Neutral Rated 

	Rated Current 
	1600 A

	Frequency 
	50 Hz 

	Fault Rating 
	36 kA for 1 second 

	Form Factor 
	3b 

	Degree of Protection 
	IP54

	Earthing 
	Solidly Earthed 

	Outgoing Cable Exit 
	Below via gland plates (seal all exits) 

	Accessories 
	ACB 

	Max Dimensions 
	Sized to be contained within the substation kiosk LV compartment

	Special Requirements 
	ACB shall be provided with rotary handles such that ACB’s are required to be switched off before the escutcheons be opened. 
ACB’s shall be provided with lockout capability. 
1(off) light and 1(off) GPO each to be provided in the LV and RMU compartment. Provide 2 (off) 20 A RCBOs for external perimeter lighting around the kiosk. 
Kiosk heaters to be provided. 


[bookmark: _Toc221199450]Warranties
All equipment and workmanship are required to be provided with a warranty. Warranty periods shall be for the manufacturer’s standard period only, unless extension offers become available at no cost in the purchase of the equipment. 
A minimum warranty period of 12 months shall be provided at the completion of all activities including –
·  All Inspection, and Testing requirements as per point 8. Document # LCE104214-SP-E-00001 (Kiosk Specifications) 
· Approval and signoff by Consulting Engineer ensuring all requirements have been meet. 
· Successful site delivery with positioning approved by EMHS Facility Management Representative Person (FMRP).
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Part B	Respondent to complete and return this Part	Part B

[bookmark: _Toc221199451]Part B – Content Requirement and Respondent’s Offer
Part B should be completed by the respondent and returned to the Contract Authority or Customer (refer ‘submission of offer’ requirements of clause 2.1 in the Request Conditions).
1. [bookmark: _Toc221199452]Note to Respondent
In preparing its Offer, the Respondent must:
a). address each requirement in the form set out in this Part B;
b). take into account the Customer Contract requirements, as explained in the Customer Contract Details.  The Respondent must read these in conjunction with the General Conditions.
c). in respect of the Qualitative Requirements in Section 5 in this Part B, provide full details of any claims, statements or examples. No detail is to be referenced to any website (refer ‘(no reference to information on websites)’ under clause 2.7 of the Request Conditions;
d). assume that the Contract Authority or Customer has no knowledge of the Respondent, its activities, experience or any previous work undertaken by the Respondent for the Contract Authority, Customer or any other State Agency; and
e). nominate any Offer Information that the Respondent wishes to expressly and reasonably nominate as confidential for the purposes of the Request Conditions.
[bookmark: _Toc198970863][bookmark: _Toc221199453]Identity of Respondent
The Respondent must provide the following details:
	Respondent to Complete:

	(a) Name of Legal Entity:
		

	(b) ACN (if a company):
		

	(c) Registered address of Company or address of principal place of business if no registered address:
		
	

	(d) Business Name:
		

	(e) ABN:
		

	(f) Contact Person:
		

	(g) Contact Person Position Title:
		

	(h) Email:
		

	(i) Telephone: 
		

	(j) Address and email for service of contractual notices:
		
	


NB: The Offer does not require the Respondent’s signature.
[bookmark: _Toc221199454]Pre-Qualification Requirements
There are no pre-qualification requirements for this Request.
[bookmark: _Toc221199455]Compliance and Disclosure Requirements
The Contract Authority or Customer will, in its value for money assessment, consider the extent to which the Offer satisfies the following Compliance and Disclosure Requirements.  The Contract Authority or Customer reserves the right to reject any Offer that does not properly address any of the Compliance and Disclosure Requirements, and/or which contains material departures from the Customer Contract Details and/or General Conditions.
a) Compliance
(i)	Customer Contract Details
	The Respondent must confirm whether it will comply with the Customer Contract Details (excluding the General Conditions and Schedules). If the Respondent will not comply with any clause of the Customer Contract Details, the Respondent must set out:
(A) the clause it will not comply with;
(B) the extent of non-compliance – including the alternative clause, if any, or a description of any changes it requires to the Customer Contract Details; and
(C) the reason for non-compliance.
Respondent to Complete:
Does the Respondent agree to the Customer Contract Details?

	[bookmark: Check7]Yes	|_|
	[bookmark: Check8]No	|_|

	If no, provide details:



(ii)	General Conditions / Schedules
	The Respondent must confirm whether it will comply with the General Conditions and Schedules. If the Respondent will not comply with any of the General Conditions and Schedules, the Respondent must set out:
(A) the General Condition / Schedules it will not comply with;
(B) the extent of non-compliance – including the alternative clause, if any, or a description of any changes it requires to the General Conditions / Schedules; and
(C) the reason for non-compliance.
Respondent to Complete:
Does the Respondent agree to the General Conditions/Schedules?

	[bookmark: Check9]Yes	|_|
	[bookmark: Check10]No	|_|

	If no, provide details:



(iii) Aboriginal Procurement Policy - Aboriginal Participation Requirements
	The Aboriginal Participation Requirements described in the Aboriginal Procurement Policy apply to this Request. The Aboriginal Participation Outcome applicable to the Customer Contract resulting from this Request is described in Schedule 1 (Customer Contract Details) of the Request.
Respondent to Complete:
Does the Respondent agree to comply with Item (Aboriginal Procurement Policy – Aboriginal Participation Requirements) of the Customer Contract Details?

	Yes	|_|
	No	|_|

	If yes, which Aboriginal Participation Outcome does the Respondent agree to comply with?

	Aboriginal Business / ACCO Subcontracting Outcomes
	|_|

	or

	Aboriginal Employment Outcomes
	|_|

	If no, provide details:



b) Disclosures
(i)	Participants (including subcontractors)
	Respondent to Complete:
Is the Respondent acting as an agent or trustee for another person or persons?

	[bookmark: Check11]Yes	|_|
	[bookmark: Check12]No	|_|

	If yes, provide details:


	And

Is the Respondent acting jointly or in association with another person or persons?

	[bookmark: Check13]Yes	|_|
	[bookmark: Check14]No	|_|

	If yes, provide details:


	And

Has the Respondent engaged, or does the Respondent intend to engage, another person or persons as a subcontractor in connection with the supply of the Services?

	[bookmark: Check15]Yes	|_|
	[bookmark: Check16]No	|_|

	If yes, provide the following details for each subcontractor:
Full legal name of subcontractor:
Business name of the subcontractor:
ACN / ARBN (if applicable):
Postal address:
Requirements to be subcontracted:


	|_| The Respondent warrants that the Respondent has obtained consent from each above-named subcontractor permitting the Respondent to receive information from the Customer and the Contract Authority as to whether the subcontractor is a suspended supplier within the meaning of the Procurement (Debarment of Suppliers) Regulations 2021, for the purposes of this procurement process and any resulting Customer Contract.


(ii)	Criminal Convictions
	The Respondent must confirm that neither the Respondent, nor any of the Respondent’s senior officers (as defined in regulation 3(1) of the Procurement (Debarment of Suppliers) Regulations 2021), nor any person included in the Specified Personnel has been convicted of a criminal offence that is punishable by imprisonment or detention.
Respondent to Complete:
Has the Respondent or any of the Respondent’s senior officers or any person included in the Specified Personnel been convicted of a criminal offence that is punishable by imprisonment or detention?

	[bookmark: Check17]Yes	|_|
	[bookmark: Check18]No	|_|

	If yes, provide details:



(iii)	Conflict of Interest
	The Respondent must declare and provide details of any actual, potential or perceived conflict of interest.
Respondent to Complete:
Does the Respondent have any actual, potential or perceived conflict of interest in relation to the performance of the Customer Contract (if awarded) by the Respondent?

	[bookmark: Check19]Yes	|_|
	[bookmark: Check20]No	|_|

	If yes, the reasons why:


(iv)	Small Business, Australian Disability Enterprise (ADE), Aboriginal Business and/or ACCO
	Respondent to Complete:
Respondent is required to disclose whether it is a:

	(A). small business that employs less than twenty (20) people; and/or

	[bookmark: Check21]Yes	|_|
	[bookmark: Check22]No	|_|

	(B). registered Australian Disability Enterprise (ADE) – registered means to be listed as an approved ADE on the Australian Disability Enterprises website at: buyability.org.au/directory; and/or

	[bookmark: Check23]Yes 	|_|
	[bookmark: Check24]No	|_|

	(C). registered Aboriginal business – the business is to be registered on the Aboriginal Business Directory WA at: www.abdwa.com.au and/or on Supply Nation’s Indigenous Business Direct at supplynation.org.au.

	[bookmark: Check25]Yes	|_|
If Yes, registered on:
|_|	Aboriginal Business Directory WA
|_|	Supply Nation’s Indigenous Business Direct
|_|	Both
	[bookmark: Check26]No	|_|

	(D)	Aboriginal Community Controlled Organisation (ACCO) – means the organisation is:
· incorporated under State or Commonwealth legislation and not for profit;
· controlled and operated by a majority of Aboriginal and/or Torres Strait Islander people;
· involved or connected to the community, or communities, in which it delivers the services;
· governed by a majority Aboriginal and/or Torres Strait Islander governing body.
(Aboriginal Community Controlled Organisation is as defined in the Delivering Community Services in Partnership Policy (General Procurement Direction 2025/10)

	Yes	|_|
	No	|_|

	If Yes, provide the Respondent’s Australian Charities and Not-for-profits Commission (ACNC) registration as well as one of the following:
· details of the Respondent’s registration with the Office of the Registrar of Indigenous Corporations (ORIC) or the Australian Securities & Investments Commission (ASIC) or Consumer Protection WA; or
· an extract of the relevant provisions of the Respondent’s constitution or governing documents.



[bookmark: _Toc221199456]Qualitative Requirements
The Contract Authority or Customer will, in its value for money assessment, consider the extent to which the Offer satisfies the following Qualitative Requirements.  The Contract Authority or Customer reserves the right to reject any Offer that does not properly address and satisfy any of the Qualitative Requirements. The Contract Authority or Customer will not consider references to information on websites when evaluating an Offer.
The Qualitative Requirements are not weighted equally. Refer to the % weighting (xx% weighting) for each Requirement listed below.
a). Methodology (40% Weighting)
(i) The Respondent must demonstrate how they will deliver the Statement of Requirements being –
· Design
· Supply – this includes –
· How the Respondent will supply the equipment
· Provide the information as outlined in the Kiosk Specifications Point 2.1 Tender Submissions; 
· Provide the information as outlined in the Kiosk Specifications at Section 9 Return Schedule (also included at Appendix A for ease of reference); and 
· How the Respondent will undertake the commissioning and testing component of the Kiosk Specifications and 
· Delivery
(ii) Provide a comprehensive timeframe for the delivery of the proposed Goods and any related services identifying key dates and milestones and outlining how any timing requirements specified in Schedule 2 - Specification / Statement of Requirements, will be met.
	Respondent to Complete:
Respondent to provide the methodology information requested under this clause








b). Organisational Capability (30% Weighting) 
(i) The Respondent must demonstrate that it has the organisational capability  to perform the Customer Contract by providing information on its -
· Quality management 
· Safety management
· Environmental management; and
· Subcontractor management, if proposing to utilise sub-contractors in the delivery of this service.
Respondent to Complete:
Respondent to provide the organisational capability information required under this clause.





c). Demonstrated Experience (20% Weighting) 
(i)	The Respondent must provide details of a minimum of [3] contracts undertaken within the last [5] years for similar Goods and any related services provided for clients.  The Respondent must provide:
(A)	A detailed description of the Goods and / or Services provided;
(B)	Similarities between the previous contracts and this Request;
(C)	When the previous contracts were performed; and
(D)	The outcome of the previous contracts.
(ii)	The Respondent must also provide a minimum of [3] referees in respect of the contracts detailed above.  Referee details must include:  
(A)	The referee’s name and position;
(B)	Company name;
(C)	The contact telephone number; and
(D)	The contract or project title.
	Respondent to Complete:
Respondents to provide the demonstrated experience information required under this clause







d). Specified Personnel (10% Weighting)
The Respondent must:
(i)	Identify any proposed Specified Personnel together with a curriculum vitae for each of them; 
(ii)	Detail the availability of the proposed Specified Personnel for the Customer Contract during the Term; and
(iii)	Describe the skills and industry experience of all proposed Specified Personnel, especially how their experience relates to the requirements set out in Schedule 2 – Specification / Statement of Requirements.
Respondent to Complete:
Respondent to provide the Specified Personnel information required under this clause.







[bookmark: _Toc221199771]Customer Contract Insurance Requirements
The Respondent must demonstrate that it has the insurances required under Schedule 1 - Customer Contract Details.
	Respondent to Complete
Does the Respondent have the insurance requirements set out in Schedule 1 - Customer Contract Details?
(Yes / No)
If yes, the Respondent must complete the following table:

	
	Insurer
	ABN
	Policy No
	Insured Amount
	Expiry Date
	Exclusions, if any

	Public and Products Liability Insurance including indemnification of the Customer as principal to the extent of liability arising out of the Goods and/or Services.
	
	
	
	
	
	

	Professional Indemnity Insurance including annual reinstatement and cover for:
(a) fraud and dishonesty
(b) defamation
(c) intellectual property infringement;
(d) loss of or damage to documents, data and electronic records; and
(e) breach of Australian Consumer Protection Legislation; and
(f) vicarious liability for acts of agents and contractors 
	
	
	
	
	
	

	Workers’ Compensation Insurance including cover for:
(a) common law liability cover for an amount of not less than $50 million; and 
(b) principal’s indemnity extension cover for claims and liability under section 217 of the Workers’ Compensation and Injury Management Act 2023.
	
	
	
	
	
	

	or
If no, does the Respondent confirm that prior to being awarded a contract, they will obtain the insurance policies set out in Schedule 1 - Customer Contract Details before the Commencement Date?
(Yes / No)
If no, the reasons why.
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Part B	Respondent to complete and return this Part	Part B

[bookmark: _Toc221199772]Schedule 3 – Pricing
The Customer will, in its value for money assessment, consider the extent to which the Offer satisfies the following Offered Price and Pricing Requirements.  The Customer reserves the right to reject any Offer that does not properly address and satisfy any of the Offered Price and Pricing Requirements.
a). Offered Price and Price Schedule
(i)	The Respondent must include in the Offer this completed Schedule 3 - Pricing.
(ii)	The Respondent must state the basis of its Offered Price in Australian Dollars.
(iii)	The Offered Price will be deemed to include the cost of complying with this Request (including the Customer Contract Details and any Addenda available, if any) and the General Conditions and the cost of complying with all matters and things necessary or relevant for the due and proper performance of the Customer Contract.  Any charge not stated as being additional to the Offered Price will not be payable by the Customer.
(iv) 	If the Offered Price is consideration for a taxable supply under the GST Act, the Offered Price will be deemed to be inclusive of all GST applicable to the taxable supply at the rate in force for the time being.
Refer to Appendix B --- Pricing Table.
OFFICIAL
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[bookmark: _Hlk220585901][bookmark: _Hlk220585902]Part B	Schedule 3 - Pricing - Respondent to complete and return this Part
	
[bookmark: _Toc141791196][bookmark: _Toc155779906][bookmark: _Toc221199773]Schedule 4 – Payment for the Works (Project Bank Account if required)
1. [bookmark: _Toc150785090][bookmark: _Toc155779907][bookmark: _Toc221199774]Definitions
In this Schedule, the following terms have the following meanings:
Bank means the bank with which the Project Bank Account is established;
contracted means entered into a legal, valid and binding agreement (whether in writing or not).
Contractor Deposit Instruction means an irrevocable payment instruction in relation to the operation of the Project Bank Account, the purpose of which is to initiate deposits or transfers by the Contractor, in the form agreed pursuant to the PBA Trust Deed Poll.
Opt-in Notice means a notice executed by an Opt-in Subcontractor in the form set out in the PBA Trust Deed Poll.
Opt-in Subcontractor means:
0. any person that is contracted by the Contractor to: 
0. undertake work or services; or 
0. undertake work or services and supply goods or materials, 
where the total aggregate value of such ‘work or services' or 'work or services and supply of goods or materials' in connection with the Works is less than $20,000 (GST inclusive); or
0. any person that is a Supplier in connection with the Works,
where the person has expressly stated (to the Contractor) that they wish to participate in the trust created by the PBA Trust Deed Poll.
Payment Report means a report identifying:
0. any Subcontractors who have performed work included in the Superintendent's (or the Customer's Representative's if a Superintendent has not been appointed under clause 31(a) of the General Conditions) most recent payment certificate, who have already been paid for that work by the Contractor;
0. any rights of set-off that the Contractor is able to exercise (or intends to exercise) in relation to moneys that might otherwise be payable to any Subcontractor identified in Progress Payment Instruction(s) for the current month (including reasonable details of the amounts that may be set-off and to the extent it is lawfully able to do so, reasons for the exercise of the set-off right);
0. any Subcontractor that has failed to make a payment claim under a subcontract (but which was entitled to do so), where work undertaken by the Subcontractor has been included in the Superintendent's (or the Customer's Representative's if a Superintendent has not been appointed under clause 31(a) of the General Conditions) most recent payment certificate; 
0. any amount claimed by a Subcontractor that is included in the Superintendent's (or the Customer's Representative's if a Superintendent has not been appointed under clause 31(a) of the General Conditions) most recent payment certificate, and is in dispute, including, but not limited to:
5. any formal dispute between the Contractor and Subcontractor under the relevant subcontract;  
5. any disagreement between the Contractor and Subcontractor in relation to the amount claimed by the Subcontractor; or
5. any claim made by the Subcontractor under the SOP Act; 
0. any difference between the amount allocated to a Subcontractor (or to works performed by a Subcontractor) in the payment claim and the amount allocated to that Subcontractor in the Progress Payment Instruction(s), and the reasons for the difference; and
0. copies of any Opt-In Notices that have been received by the Contractor since the issue of the previous Payment Report, or in the case of the first Payment Report, since the award of the Customer Contract.
PBA Agreement means the agreement entered into between the Contractor, the Customer and the Bank which establishes the Project Bank Account.

PBA Trust Deed Poll means the document of that name executed by the Contractor and which is also executed by the Customer on or around the date of the Customer Contract, pursuant to which a Project Bank Account is to be established and moneys due to the Contractor under the Contract are to be paid and held on trust, such document to be in a form and substance acceptable to the Customer.

PPI - Consolidated Allocation means an irrevocable payment instruction in the form required by the PBA Trust Deed Poll, which contains a breakdown of the total amount identified in the payment certificate and sets out:
0. the amounts payable to each of the Subcontractors under their relevant Subcontract; 
0. any allowable Retention Amounts to be retained by the Contractor pursuant to any relevant Subcontract (which amounts are to be held in the Project Bank Account and released in accordance with the PBA Trust Deed Poll);
0. any amount that is to be paid to the Contractor pursuant to the Customer Contract; and
0. a total to be paid (that is the aggregate of the amounts identified pursuant to subclauses (a), (b) and (c) above which, to avoid doubt, must be equal to the amount identified in the payment certificate to which the Progress Payment Instruction relates, and which complies with the requirements of the Customer Contract.
PPI - Contractor Allocation means an irrevocable payment instruction in the form required by the PBA Trust Deed Poll, which sets out any amount to be paid to the Contractor out of the Project Bank Account, being the amount of money that remains after the aggregate of the amounts in each:
0. PPI Subcontractor Allocation; and
0. PPI Retention Allocation,
are subtracted from the amount certified by the Superintendent for the month pursuant to the Customer Contract and which complies with the requirements of the Customer Contract.
PPI - Retention Allocation means an irrevocable payment instruction in the form required by the PBA Trust Deed Poll, which sets out any allowable Retention Amounts to be retained by the Contractor pursuant to any relevant Subcontract (which amounts are to be held in the Project Bank Account and released in accordance with the PBA Trust Deed Poll) and which complies with the requirements of the Customer Contract.

PPI - Subcontractor Allocation means an irrevocable payment instruction in the form required by the PBA Trust Deed Poll, which sets out the amounts payable to each of the Subcontractors under their relevant Subcontract and which complies with the requirements of the Customer Contract. 

Progress Payment Instruction means a PPI – Consolidated Allocation or any one or more of a:
0. PPI - Contractor Allocation;
0. PPI - Subcontractor Allocation; or
0. PPI - Retention Allocation,
the purpose of which is to originate a payment by the Customer into the Project Bank Account.

Project Bank Account means the bank account established as a trust account with a single Bank as more particularly defined in the PBA Trust Deed Poll.

Retention Amount means any moneys which the Contractor is entitled to retain from amounts due to Subcontractors pursuant to any express provision of a Subcontract permitting either a specified percentage amount or a specified amount to be retained from payments to be made under the Subcontract.

Retention Release Event is the agreement or determination or occurrence of an event under a Subcontract consequent upon which retention moneys or any part thereof (retained pursuant to an express provision of that Subcontract) are to (as relevant) be released to the Subcontractor or paid to the Contractor.

Retention Release Instruction means an irrevocable payment instruction in relation to the operation of the Project Bank Account which instructs the payment of Retention Amounts that are payable, that is in the form agreed pursuant to the PBA Trust Deed Poll.

SOP Act means the Building and Construction Industry (Security of Payment) Act 2021 (WA);

Subcontractor means: 
0. a person who has been contracted by the Contractor to:
17. undertake work or services; or 
17. undertake work or services and supply goods or materials; 
where in either case the total aggregate value of 'such work or services' or 'work or services and supply of goods or materials' in connection with the Works is equal to or greater than $20,000 (GST inclusive); and
0. any Opt-in Subcontractor that has signed an Opt-in Notice and given a copy of that notice to the Contractor.
Supplier means a person who has been contracted to supply goods or materials to the Contractor in connection with the Works but who undertakes no design, fabrication, construction work or service of any kind in connection with the Works. 
[bookmark: _Toc221199775]Payment for Works 
The Contractor is entitled to claim the Price in progress payments in accordance with the following Progress Payment Schedule, and the remainder of this Schedule 4 shall apply in relation to payment for those Works. 
	Stage
	Evidence
	% of contract value

	1. Design
	Consulting Engineer approval of supplied Construction Workshop drawings for the Kiosks
	10%

	2. Supply
	Copy of invoice/s or provision of a statutory declaration confirming payment by the Contractor for high value Component Parts they have received
	20%

	
	Testing and Commissioning – written confirmation from Consulting Engineer that all 4 Kiosks have passed the testing requirements
	20%

	3. Delivery
	Delivery shall be evidenced by way of written confirmation from the nominated EMHS officer tasked with receiving the 4 Kiosks
	50%

	TOTAL
	100%


[bookmark: _Toc221199776][bookmark: _Toc221199777]PBA Trust Documents 
Upon execution, the PBA Trust Deed Poll forms part of the Customer Contract.

Within 28 days of the award of the Customer Contract, the Contractor must deliver to the Customer:
(a) a PBA Trust Deed Poll duly executed by the Contractor prior to delivery; and
(b) a PBA Agreement which complies with the PBA Trust Deed Poll, duly executed by the Contractor and the Bank, in each case delivered unconditionally on the basis that the Customer may execute and date the documents; and
(c) if the Contractor is subject to a registered security interest over all or substantially all of its assets (as identified under the "Personal Property Securities Register" maintained pursuant to the Personal Property Securities Act 2009 (Cth)), a duly executed deed of release or priority deed poll (in a form and substance acceptable to the Customer) pursuant to which the trust arrangements effected pursuant to the PBA Trust Deed Poll and the PBA Agreement are to be released from, or take priority over, any such security; and
(d) evidence to the satisfaction of the Customer that the Project Bank Account has been opened.
The Customer may withhold payment until such time as all of the above documents have been delivered to the Customer, but only where the withheld amount and the reasons for withholding payment have been indicated on the payment certificate issued by the Superintendent (or the Contractor's Representative if a Superintendent is not appointed under clause 31(a) of the General Conditions). 
1. Notice of PBA trust – Subcontractors
Upon request by any Subcontractor, the Contractor must provide to that Subcontractor:
(a) a copy of the executed PBA Trust Deed Poll; and 
(b) a copy of the executed PBA Agreement which must include details of the relevant account number and name of the Project Bank Account. 
1. Notice of PBA trust – right to participate
Prior to any person being contracted by the Contractor to:
(a) undertake work or services; or 
(b) undertake work or services and supply goods or materials, in connection with the Works,
where the total aggregate value of such work or services or supply of goods or materials in connection with the Works is less than $20,000 (GST inclusive); or
(c) supply goods or materials without undertaking any design, fabrication, construction work or service of any kind in connection with the Works where the value of such goods or materials is $20,000 (GST inclusive) or more, the Contractor must provide reasonable written notice of the trust created and contemplated by the PBA Trust Deed Poll and PBA Agreement and of the rights that person has to participate in the same.  
[bookmark: _Hlk155175581]The Contractor must notify all potential Subcontractors that they are bidding for a PBA Project and direct them to the PBA information available on Health Support Services website.
1. PBA trust – contracted value increases
If a person that is contracted by the Contractor in relation to part of the Works is not a Subcontractor because the agreed total aggregate value of the 'work or services' or 'work or services and supply of goods or materials' by that person is less than $20,000 (GST inclusive), then on and from the point in time that value threshold is equalled or exceeded:
(a) such person will be a Subcontractor for the purposes of this Contract; and
(b) the Contractor must, in the following Payment Report, notify the Customer that such person has become a Subcontractor.  
To avoid doubt, the requirement of the Contractor to allocate and pay retentions into the Project Bank Account is not retrospective, and will only apply once that person becomes a 'Subcontractor' and from the time that value threshold is equalled or exceeded.  
1. Opt-in Subcontractor
The Contractor will ensure that:
(a) any Opt-in Subcontractor is promptly provided with the form of an Opt-In Notice (which must be within seven calendar days of the Opt-In Subcontractor expressly stating to the Contractor that they wish to participate in the trust created by the PBA Trust Deed Poll); and
(b) copies of all duly signed Opt-in Notices received by it are forthwith supplied to the Customer.
Upon the supply of a duly signed Opt-in Notice to the Contractor, the Opt-in Subcontractor that has signed that notice will be deemed a Subcontractor (on and from that point) for all purposes of the Customer Contract and shall be paid via the Project Bank Account pursuant to the operation of the PBA Trust Deed Poll.
1. Payment Claims 
7.1 [bookmark: _Ref152143699]On the last day of each calendar month commencing from the month in which the Works were first carried out, the Contractor may issue a progress claim for payment to the Superintendent (or to the Contractor's Representative if a Superintendent is not appointed under clause 31(a) of the General Conditions).  Each progress claim must comply with any requirements for payment claims prescribed in the Customer Contract Details and must also:
[bookmark: _Ref152143701]state the percentage of the Works completed by the Contractor;
[bookmark: _Hlk152068159]state the value of the Works carried out by the Contractor in the performance of the Customer Contract to that time, which is to be calculated by applying the percentage under clause 8.1(a) of this Schedule 4 to the Price;
indicate the amount of the progress payment that the Contractor claims is payable by the Customer; 
identify the items and quantities of the Works, to which the progress payment relates; and
expressly state that "This is a Payment Claim made under the Building and Construction Industry (Security of Payment) Act 2021 (WA); 
7.2 A claim for payment under clause 8 of this Schedule 4 delivered by the Contractor to the Superintendent (or to the Customer’s Representative if a Superintendent is not appointed under clause 31), shall be deemed to be given by the Contractor to the Customer for the purposes of the Building and Construction Industry (Security of Payment) Act 2021 (WA). 
7.3 After Practical Completion of the Works has been certified, the Contractor may issue a progress claim under clause 8 of this Schedule 4 for the total Price for the Works. 
7.4 The Contractor must not submit a claim for payment after the later of 6 months after all the Works under the Customer Contract are completed and 28 days after the expiry of the last Defects Liability Period. 
1. [bookmark: _Ref140237532]Payment Certificate
8.1 [bookmark: _Ref140237534]Within 10 days after a progress claim is given, the Superintendent (or the Customer's Representative if a Superintendent has not been appointed under clause 31(a) of the General Conditions) must issue to the Customer and the Contractor a payment certificate which:
0. identifies the progress claim to which it relates;
[bookmark: _Ref152143791]states the percentage of Works which, in the opinion of the Superintendent (or the Customer's Representative as applicable), has been completed by the Contractor;  
state the value of the Works carried out by the Contractor in the performance of the Customer Contract to that time, which is to be calculated by applying the percentage under clause 9.1(b) of this Schedule 4 to the Price;
[bookmark: _Ref152143818]state the amount of payment which, in the opinion of the Superintendent (or the Customer's Representative as applicable), is to be made by the Customer to the Contractor or by the Contractor to the Customer;
sets out the calculations employed to arrive at the amount under clause 9.1(d) of this Schedule 4; 
if the amount under clause 9.1(d) of this Schedule 4 is more or less than the amount claimed by the Contractor, the reasons for the difference; and
if payment is to be withheld, the reasons why payment is being withheld.  
8.2 The Superintendent or the Customer's Representative (as applicable) must take into account in any payment certificate issued under clause 9 of this Schedule 4 amounts paid under the Contract and amounts otherwise due from the Customer to the Contractor and/ or due from the Contractor to the Customer under the Customer Contract. 
8.3 A payment certificate issued under clause 9 of this Schedule 4 by the Superintendent (or the Customer's Representative as applicable) to the Contractor shall be deemed to be a payment schedule issued by the Customer to the Contractor for the purposes of the Building and Construction Industry (Security of Payment) Act 2021 (WA). No payment certificate issued under clause 9 shall be deemed to be approval or acceptance of any completed Work, nor authorisation for any Work that the Contractor may have carried out without the express written authorisation of the Customer.
8.4 At any time and from time to time, the Superintendent (or the Customer's Representative as applicable) may by a further payment certificate correct any error which has been discovered in any previous payment certificate. Any corrected payment certificates will be deemed to be a payment schedule issued by the Customer for the purposes of the SOP Legislation and this Schedule 4 will apply.
8.5 If the Contractor fails to make a progress claim for payment under clause 8 of this Schedule 4, the Superintendent (or the Customer’s Representative as applicable) may nevertheless issue a payment certificate. 
8.6 If the Superintendent (or the Customer's Representative as applicable) does not issue the payment certificate within 10 days after a progress claim is given in accordance with clause 8 of this Schedule 4, that payment claim (excluding any amounts in such claim for damages arising out of or in connection with breach of the Customer Contract) shall, irrespective of the absence of a payment certificate, be deemed to be the amount due as if it were set out in a relevant payment certificate.
8.7 Subject to the provisions of the Customer Contract, where a payment certificate issued by the Superintendent (or the Customer's Representative as applicable) certifies an amount payable from the Contractor to the Customer, the Contractor must, within 10 days of the issue of the payment certificate, pay to the Customer an amount not less than the amount shown on the payment certificate.
1. Progress Payment Instructions
Subject to the provisions of the Customer Contract and where any payment certificate certifies amounts due from the Customer to the Contractor, within 15 days from the date that the Contractor's payment claim is submitted, the Contractor must issue to the Customer the completed Progress Payment Instruction(s), consisting of either:
(a) a single PPI - Consolidated Allocation; or
(b) any one or more of:
(i) a PPI - Contractor Allocation;
(ii) a PPI - Subcontractor Allocation; and / or
(iii) a PPI - Retention Allocation.
The aggregate total amounts of the Progress Payment Instruction(s) provided to the Customer must be equal to the amount set out in the payment certificate to which the Progress Payment Instruction(s) relate.

At the same time as the Contractor issues the Progress Payment Instruction(s) to the Customer, the Contractor must:
(c) if the Progress Payment Instruction is not a PPI – Consolidated Allocation, inform the Customer of the total number of Progress Payment Instructions that the Contractor intends to provide in relation to the payment certificate to which the Progress Payment Instruction(s) relate;
(d) provide a Payment Report to the Customer; 
(e) if requested by the Customer, provide to the Customer invoices issued by any Subcontractor in relation to the payment claim; and 
(f) provide the Progress Payment Instruction(s) to the Bank. 
1. Shortfall of Moneys 
To the extent that:
(a) the total amount due and owing from (or otherwise payable by) the Contractor to a Subcontractor is greater than the amount identified in the relevant Progress Payment Instructions for that Subcontractor; and/or
(b) amounts are due and owing from the Contractor to a Subcontractor and the amounts are not referrable to any previously issued Progress Payment Instructions, the Contractor must pay into the Project Bank Account any amount required to make payment of the total amount due to the Subcontractor.  Any such payment into the Project Bank Account must:
(c) be accompanied by a Contractor Deposit Instruction; and be made in sufficient time so as to allow the Bank to apply the relevant funds to that Subcontractor at the same time as acting on the relevant Progress Payment Instructions and in any event, no less than two days prior to the scheduled date of payment for such Progress Payment Instructions, and the moneys deposited by such payment into the Project Bank Account will be held on trust for the benefit of the relevant Subcontractor.
1. Payment 
The Customer must (subject to the other provisions of the Customer Contract) pay the amount shown in the payment certificate into the Project Bank Account. The Customer must pay the amount within 20 days after the Contractor makes the relevant payment claim. 

In the Customer Contract, where a date for payment is not a day upon which the banks in Perth are open, the obligation to pay shall be on the next day upon which the banks in Perth are open.
1. Effect of Payment 
Payments made into the Project Bank Account by the Customer are deemed to be payments made to the Contractor under the Customer Contract.
A payment made into the Project Bank Account pursuant to this Schedule 4 does not prejudice the right of either party to dispute under clause 25 of the General Conditions whether the amount so paid is the amount properly due and payable and on determination (whether under clause 25 or as otherwise agreed) of the amount so properly due and payable, the Customer or Contractor, as the case may be, is liable to pay the difference between the amount of such payment and the amount so properly due and payable.  If the Customer is liable to pay the difference, it must be paid into the Project Bank Account by the Customer upon receipt from the Contractor of a properly completed Progress Payment Instruction.
Payment of moneys are on account only and shall not be evidence of the value of the Works or an admission of liability or evidence that the Works have been executed satisfactorily. 
1. Retention Release Events 
The Contractor acknowledges the provisions of the PBA Trust Deed Poll, including in relation to the occurrence of Retention Release Events.  The Contractor agrees to comply with the PBA Trust Deed Poll and to forthwith provide the Customer with a copy of any Retention Release Instruction issued pursuant to the PBA Trust Deed Poll.
1. [bookmark: _Ref140236964]Statutory Declaration
At the same time as (and no earlier than) a Progress Payment Instruction(s) is issued to the Customer and the Bank under clause 10 of this Schedule 4, the Contractor must give to the Customer a statutory declaration by the Contractor or, where the Contractor is a corporation, by a representative of the Contractor who is in a position to know the facts declared, that:
(a) the Progress Payment Instruction(s) are true and accurate and comply with the Customer Contract (and to avoid doubt and without limitation, properly allocate amounts payable to Subcontractors pursuant to their subcontracts);
(b) all Opt-in Subcontractors who wish to become a 'Subcontractor' have been provided with an Opt-in Notice; 
(c) to the extent that any previously issued Progress Payment Instruction was not correct or for any other reason, the Contractor has no outstanding liabilities to Subcontractors or any other subcontractor or supplier (regardless of subcontract value) in connection with the Works, other than the payments the subject of the Progress Payment Instruction; 
(d) the Payment Report issued with the Progress Payment Instruction(s) is true and accurate; and 
(e) there has been no change (after the date of the Customer Contract) in the security interests registered over the Contractor (as identified under the Personal Property Securities Register) or if there has been a change, the Contractor has provided a duly executed deed of release or priority deed poll (in form and substance acceptable to the Customer) to the Customer, or will provide such deed of release or priority deed poll within 1 days of the change, in each case as at (and no earlier than) the date of the Progress Payment Instruction(s) issued under clause 10 of this Schedule 4.
The statutory declaration referred to in this clause 15 of this Schedule 4 must not be signed and dated earlier than the date of the relevant Progress Payment Instruction(s).
1. Withholding / Revoking and reissuing 
The Customer may (in its sole discretion) withhold payment of moneys due to the Contractor if no statutory declaration is supplied pursuant to clause 15 of this Schedule 4, or if the statutory declaration supplied pursuant to clause 15 of this Schedule 4 identifies, or the Customer reasonably believes that one or more of the following has occurred:
(a) a Progress Payment Instruction is not true and accurate, does not properly allocate amounts payable to Subcontractors pursuant to their subcontracts, or otherwise does not comply with the Customer Contract;
(b) a Payment Report is not true and accurate, does not properly allocate amounts payable to Subcontractors pursuant to their subcontracts, or otherwise does not comply with the Customer Contract;
(c) there are manifest errors (including arithmetic errors) in any of the Progress Payment Instructions or in any Payment Report;
(d) there are Opt-in Subcontractors who wish to become a 'Subcontractor' but have not yet been provided with an Opt-in Notice;
(e) there are persons that should have been deemed to be a Subcontractor pursuant to the Customer Contract, and this information has not been provided to the Customer;
(f) the Contractor is liable for amounts due and owing to Subcontractors or Opt-in Subcontractors or any other subcontractor or supplier (regardless of subcontract value) in respect of works carried out and completed and such amounts relate to works under the Contract that have already been the subject of a payment certificate under the Customer  Contract;
(g) there has been a change (after the date of this Customer Contract) in the security interests registered over the Contractor (as identified under the Personal Property Securities Register) and a duly executed deed of release or priority deed poll in relation to that security interest (in form and substance acceptable to the Customer) has not been supplied to the Customer; 
(h) the Contractor has breached the PBA Trust Deed Poll and that breach has not been remedied to the reasonable satisfaction of the Customer;
(i) there is any inconsistency or ambiguity between the invoices issued by the Subcontractors and the calculations set out in a Progress Payment Instruction; or
(j) the $1 payment as required by clause 3.1(c) of the PBA Trust Deed Poll has not been successfully made through the Project Bank Account.
The Customer may only withhold payment where the withheld amount and the reasons for withholding payment have been indicated on a payment certificate issued by the Superintendent or Customer's Representative (as applicable).  
Without limiting its right to withhold payment, the Customer may (in its sole discretion) direct the Contractor to revoke and reissue any Progress Payment Instruction to both the Customer and the Bank if: 
(k) there are manifest errors (including arithmetic errors) in any of the Progress Payment Instructions or in the Payment Report; or
(l) that Progress Payment Instruction does not comply with the requirements of the Customer Contract.
If the Customer has provided comments on the Progress Payment Instructions, the reissued Progress Payment Instructions must properly take into account those comments.
1. SOP Act 
The Contractor acknowledges the provisions of the SOP Act, and in particular section 14. The Contractor hereby confirms that nothing in the Customer Contract, the PBA Trust Deed Poll or the PBA Agreement shall be construed as permitting or otherwise allowing the Contractor to implement an arrangement with its Subcontractors that would result in provisions of its subcontracts having no effect by virtue of the application of section 14 of the SOP Act or any other provision of the SOP Act. 
1. Event of Default
The following breaches by the Contractor will be deemed to be an Event of Default under clause 2.1 of the General Conditions:
(a) in respect of clause 3 of this Schedule 4, failing, within 28 days of the award of the Customer Contract, to deliver to the Customer a duly executed deed of release or priority deed poll when required to do so by that clause; 
(b) if there is a change (after the date of the Customer Contract) in the security interests registered over the Contractor (as identified under the Personal Property Securities Register), failure to provide a duly executed deed of release or priority deed poll (in form and substance acceptable to the Customer) to the Customer within 14 days of the change; and
(c) any breach of the PBA Trust Deed Poll or the PBA Agreement which (in the opinion of the Customer) is not minor or inconsequential in nature.


[bookmark: _Toc221199778]Appendix A – Return schedule
This schedule is to be completed and submitted with Tender submissions.
Ring Main Unit

	RMU Designations: 
	Kiosk 1 Substation 1 
	Kiosk 2 Substation 1 
	Kiosk 1  Substation 2 
	Kiosk 2 Substation 2 

	Configuration:
	I/B/I/B 
	I/B/I/B 
	B/I/B/I/B 
	I/B/I/B



	Technical Parameter 
	Unit 
	Switch Disconnector 
	Circuit Breaker 
	Earth Switch 

	System Highest Voltage 
	kV (rms) 
	
	
	

	Normal System Voltage 
	kV (rms) 
	
	
	

	Frequency 
	Hz 
	
	
	

	Lightning Impulse Withstand Voltage 
	kV (peak) 
	
	
	

	Power Frequency Withstand Voltage 
	kV-min (rms) 
	
	
	

	Making Capacity 
	kA (peak) 
	
	
	

	Short Circuit Withstand Current kA
	kA
	
	
	

	Short Circuit Withstand Duration 
	Sec
	
	
	

	Load breaking capacity / Rated Current 
	A 
	
	
	

	Busbar current rating 
	A 
	
	
	

	Minimum number of mechanical switching operations at no load 
	No 
	
	
	

	Minimum number of mechanical switching operations at rated normal current 
	No 
	
	
	

	Minimum number of mechanical switching operations at rated short circuit current 
	No 
	
	
	

	Auxiliary Equipment
	
	
	
	

	Remote Motorized Operation 
	
	
	
	

	Auxiliary Contacts 
	
	
	
	

	Voltage / Cable Live Indicator 
	
	
	
	

	Test Box 
	
	
	
	

	Protection Relay 
	
	
	
	



Distribution Transformer
	Transformer Designations: 
	Kiosk 1 Substation 1 
	Kiosk 2 Substation 1 
	Kiosk 1 Substation 2 
	Kiosk 2 Substation 2



	Description 
	Manufacture Guaranteed Value

	Insulation and Cooling 
	

	Insulation Class 
	

	Max Temperature Rise Oil 
	

	Max Temperature Rise Winding 
	

	Internal Cooling Medium 
	

	Internal Cooling Mechanism
	

	External Cooling Medium 
	

	External Cooling Mechanism
	

	Impedance 
	

	Transformer Impedance 
	

	Tap Changer 
	

	Type 
	

	Location 
	

	Tap Positions 
	

	Lockable 
	

	Terminations 
	

	HV Terminations 
	

	LV Terminations
	

	Protection 
	

	Oil temperature alarm (2 pairs of NO/NC contacts) 
	

	Oil temperature trip (2 pairs of NO/NC contacts) 
	

	Winding temperature alarm (2 pairs of NO/NC contacts) 
	

	Winding temperature trip (2 pairs of NO/NC contacts) 
	

	Pressure Relief Device (2 pairs of NO/NC contacts) 
	

	Losses 
	

	Full load losses at 75°C 
	

	Efficiency at 50% load 
	

	Weight 
	

	Core and windings (kg) 
	

	Total mass without oil (kg) 
	

	Total mass with oil (kg)
	

	Oil 
	

	Type 
	

	Quantity (litres) 
	

	Dimensions 
	

	Height (mm) 
	

	Width (mm) 
	

	Depth (mm)
	



Low Voltage Main Switchboard
	LVMSB Designations: 
	Kiosk 1 Substation 1 
	Kiosk 2 Substation 1 
	Kiosk 1 Substation 2 
	Kiosk 2 Substation 2



	Technical Parameter
	

	Applicable standards 
	

	Rated Voltage 
	

	Phases 
	

	Rated Current 
	

	Frequency 
	

	Fault Rating 
	

	Form Factor 
	

	Degree of Protection 
	

	Earthing 
	

	Outgoing Cable Exit 
	

	Accessories 
	

	Max Dimensions 
	

	Special Requirements
	



[bookmark: _Toc221199779]Appendix B – Pricing Table
Complete the pricing table below.  Please note an excel version is also included in the tender documentation for completion in lieu of the word version below:
All columns highlighted yellow to be completed.
	Detail
	Quantity
	Cost 
(GST excl)
	GST
	Cost 
(GST incl)

	1. DESIGN

	Design of all Kiosks
	1
	 $                       
	 $                     
	 $                            

	2. SUPPLY
	
	 
	 
	 

	MVA 22/0.433 kV Kiosk Distribution Substation (KDS) which includes all components below at a minimum - 
	3
	 $                    
	$                      
	 $                          

	Ring Main Unit (RMU) (4 way, I/B/I/B configuration)
	1
	 $                    
	 $                          
	 $                          

	22/04.33kV, 1000kVA ester oil immersed (KNAN) Transformer
	1
	 $                    
	 $                          
	 $                          

	1600 A LV Circuit Breaker Panel
	1
	 $                    
	 $                          
	 $                          

	Remote Operation Panel
	1
	 $                    
	 $                          
	 $                          

	Kiosk enclosure
	1
	 $                    
	 $                          
	 $                          

	Cable termination and connection for HV, LV and control circuits
	1
	 $                    
	 $                          
	 $                          

	HV remote control and mimic panel
	1
	 $                    
	 $                          
	 $                          

	Earthing and Bonding
	1
	 $                    
	 $                          
	 $                          

	Testing and Commissioning
	1
	 $                    
	 $                          
	 $                          

	Total per Kiosk
	1
	 $                    
	 $                          
	 $                          

	 
	
	 
	 
	 

	MVA, 22/0.433 kV Kiosk Distribution Substation (KDS) which includes all components below at a minimum - 
	1
	 $                    
	$                                               
	 $                          

	Ring Main Unit (RMU) (5 way, B/I/B/I/B configuration)
	1
	 $                    
	 $                          
	 $                          

	22/0.433kV, 1000kVA ester oil immersed (KNAN) Transformer
	1
	 $                    
	 $                          
	 $                          

	1600 A LV Circuit Breaker Panel
	1
	 $                    
	 $                          
	 $                          

	Remote Operation Panel
	1
	 $                    
	 $                          
	 $                          

	Kiosk enclosure
	1
	 $                    
	 $                          
	 $                          

	Cable termination and connection for HV, LV and control circuits
	1
	 $                    
	 $                          
	 $                          

	HV remote control and mimic panel
	1
	 $                    
	 $                          
	 $                          

	Earthing and Bonding
	1
	 $                    
	 $                          
	 $                          

	Testing and Commissioning
	1
	 $                    
	 $                          
	 $                          

	3. DELIVERY
	
	 
	 
	 

	Delivery of all 4 Kiosks to Site
	1
	 $                    
	 $                          
	 $                          

	Storage - per day basis (if applicable)
	as required
	 $                    
	 $                          
	 $                          

	TOTAL COST
	
	 $                    
	 $                          
	 $                          
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