

Organisation Details

Organization Name: ВОДОСНАБДЯВАНЕ И КАНАЛИЗАЦИЯ ДОБРИЧ АД

Country: Bulgaria

Contact Person: Хари Павлов

Address: бул. Трети март № 59 гр. Добрич ,

Contact Details - Email: info@vikdobrich.bg

Phone +359 878705713

Notice Details

Notice Type Invitation for Bids

Bidding Type International Competitive Bidding (ICB)

Notice No. 128735282

Deadline 2026-03-24

Description Description: The subject of the order includes the following activities:

- Review and analysis of the available project documentation for the planned activities, incl. establishing the need for changes (if applicable) in the project before developing the project in the next phase;
- Preparation of an investment project in the Technical project phase for the Site according to Ordinance No. 4 of 21.05.2001 on the scope and content of the investment projects, the ZUT and the by-laws on its implementation;
- Assistance in the conformity assessment of the completed project and its subsequent approval by providing the necessary data and information;
- Implementation of construction and assembly works (C&M) and any other accompanying and related activities necessary for the implementation of C&M, in accordance with the regulatory requirements and the scope and content of the approved project;
- Carrying out copyright supervision under ZUT, incl. elaboration of details during construction, which are impossible to be elaborated in the stage of investment design, technical solutions, refinements and amendments of the project, technological control and assistance in putting the site into operation;
- Preparation of executive documentation, cadastral surveying of the entire construction and provision of data to the relevant geodesy, cartography and cadastre office according to Art. 54a

para. 2 of the Law on Cadastre and Land Registry;

- Preparation of:
- Commissioning program for conducting single and 72-hour tests before putting the site into operation;
- Manual for maintenance and operation of the object, incl. Equipment maintenance plan;
- Training of the Employer's staff, monitoring and support of the operation and maintenance of the Object;
- Handover of the Object and its acceptance by the Contracting Authority, with a document Model 15 according to Ordinance No. 3 of July 31, 2003 for drawing up documents and protocols during construction and a Certifica

Soft Copy

[Soft copy.](#)

Documents

[Direct Link](#)